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SHORT TENDER NOTICE

Rubber Park India (P) Ltd. (RPIPL) invites sealed unconditional item rate tenders for
the work detailed below in the prescribed form, from competent, experienced,
technically and financially sound contractors/firms.

Cost of Time for Class of
Tender | Name of work P AC| EMD | Tender completion | registration
No. Document
Construction of sedimentation cum silt o
S its to prevent direct entry of storm g= B in
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The bid document (non-transferable) can be obtained against cash or Demand Draft in
favour of Rubber Park India (P) Ltd. payable at Valayanchirangara, from our office on any
working days from 05.03.2026 to 11.03.2026. The tender forms will not be sent by post. It
could also be down loaded from our web site www.rubberparkindia.org and if down loaded,
the tender document cost of Rs 1,140/ is to be remitted by way of Demand Draft in favour
of Rubber Park India (P) Ltd. payable at Valayanchirangara / NEFT in the account No.
57042660807, at State Bank of India, Valayanchirangara branch, IFS code - SBIN0070558
while submitting the tender.

Sale of tender begins at . 10.00 a.m. 05.03.2026
Sale of tender closes at : 01.00 p.m. 12.03.2026
Receipt of tender closes at : 01.00 p.m. 12.03.2026
Opening of tender : 02.30 p.m. 12.03.2026

E mail / Telefax offers will not be accepted. The RPIPL shall not be responsible for any
delay or non-receipt of the tenders sent by post or courier. Pre-Bid meeting shall be held at
Office of RPIPL at Irapuram, Ernakulam Dist. on 10.03.2026 at 11.00 am to clear the doubt
of intending bidders, if any. Any further details, if required can be had from the office of the
undersigned. The under signed reserves the right to reject all or accept any tender without
assigning any reasons thereof.

Date: 05.03.2026 C
T 2

Place: Irapuram.

7.8 “Kautileeyam”
Rubber Park, Valayanchirangara P.O
Ernakulam — 683 556

Phone/Fax (484) - 2657218, 2655538/48
E-mail: md@rubberparkindia.org

Web: www.rubberparkindia.org
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BID SYNOPSIS

1. Tender No. :  RP/C/W/T/01/26

2. Name and Address of Owner :  The Managing Director
Rubber Park India (P) Ltd
2A, Kautileeyam, Valayanchirangara P. O
Ernakulam 683 556, Kerala.

3. Name of Work. - Construction of sedimentation cum silt pits to prevent direct entry
of storm water residues into the “Sarovaram” pond at site-A at Rubber Park,

Irapuram.
4. Location. : Irapuram, Ernakulam Dist. Kerala
5. Accessibility. ; Site is accessible by road

6. Scope of work: - The scope of work includes earthwork excavation, demolition of
existing RCC structures including cutting and removal of steel reinforcement, laying
PCC (1:4:8) using 40 mm broken stones for base concrete, centering and shuttering
for formwork, RCC (1:1%2:3) using 20 mm broken stones for base slab, side walls
and baffle walls, steel reinforcement cutting, bending, placing and tying, plastering
of exposed surfaces, backfilling, and all other allied works necessary for the
completion of the structure to facilitate the deposition of silt/debris in the pits to
prevent the residues carried by storm water before entering into the Pond.

7. Completion period. : 20 days.

8. Tender document issuing and
Receiving authority. :  The Managing Director
Rubber Park India (P) Ltd
2A, Kautileeyam, Valayanchirangara P.O
Ernakulam- 683 556, Kerala, India.

9. Last date and Time of receipt of Tender  : 12.03.2026 - 1.00 pm

10. Date and Time of Tender opening : 12.03.2026 - 2.30 pm

-

e
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INSTRUCTIONS TO BIDDERS

ack ground.

Rubber Park India (P) Ltd (RPIPL) is a joint venture of Kerala Industrial Infrastructure
Development Corporation (KINFRA) and Rubber Board. The Company was
incorporated for establishing industrial parks, exclusively for rubber and rubber wood
based industries with world class infrastructure.

The first park was set up in 110 acres at Irapuram in Kunnathunadu Taluk, near
Perumbavoor, in Ernakulam Dist. Kerala.

The second park is proposed to be set up in 20 acres of land at Piravanthoor in
Pathanapuram Taluk, near Punalur in Kollam District, Kerala.

1.2 Location

9.3

1.4B

158
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The Rubber Park is located at Irapuram, in Mazhuvannoor Panchayat near
Perumbavoor, Ernakulam Dist, Kerala 29 km from Ernakulam, 25 km from Aluva, 17
km from Muvattupuzha and 10 km from Perumbavoor.

Scope of work.

The scope of work includes earthwork excavation, demolition of existing RCC
structures including cutting and removal of steel reinforcement, laying PCC (1:4:8)
using 40 mm broken stones for base concrete, centering and shuttering for formwork,
RCC (1:1%:3) using 20 mm broken stones for base slab, side walls and baffle walls,
steel reinforcement cutting, bending, placing and tying, plastering of exposed surfaces,
backfilling, and all other allied works necessary for the completion of the structure to
facilitate the deposition of silt/debris in the pits to prevent the residues carried by storm
water before entering into the Pond.

id preparation.

The bidder shall have clear understanding of the bid documents as well as the site
conditions. For this, they should clarify all points and visit the site prior to tender
preparation.

The rates shall be firm and shall not be subject to any conditions. The rates shall include
enquiry costs, approvals, testing, cost of all materials, labour, and all taxes, duties,
packing, loading, freight, insurance, entry tax, existing or of future including all other
incidental expenses and approvals by statutory authorities etc. but excluding GST.

The Tenderer should keep his offer firm for a period of 30 days from the last date of
receipt of the tender during which period if the Tenderer withdraws the offer, his EMD

will be forfeited and work otherwise arranged.

id submission.

The bid documents duly filled up and signed on all pages shall-be submitted in a sealed
cover Super scribing " Construction of sedimentation cumf;;cgig."t'p'z‘t;v'ib’prevenf direct
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entry of storm water residues into the “Sarovaram” pond at site-A at Rubber Park,
Irapuram” and addressed to “The Managing Director, Rubber Park India (P) Limited,
2 A, Kautileeyam, Valayanchirangara P.O, Ernakulam — 683 556, Kerala” so as to
reach him before the due date and time fixed for the receipt of the same, along with the
earnest money deposit and other enclosures in sealed cover.

The sealed envelope shall contain the following,

a. DD in favour of Rubber Park India (P) Ltd. payable at Valayanchirangara or NEFT
remittance slip towards EMD.

b. DD in favour of Rubber Park India ( P ) Ltd. payable at Valayanchirangara or
NEFT remittance slip towards tender document cost ( for downloaded document)

c¢. Tender document signed on all pages as a token of acceptance of all conditions
d. Copy of the contractor’s registration/license.
e. All documentary proof for the eligibility criteria and authorization of signature.
f.  Quote for the work in the prescribed format.
The bids not containing any or all the above will be rejected outright.
1.6 Bid opening.
Bids will be opened as per schedule given in the Tender Notice, in the presence of those
bidders or their authorised agents who wish to be present. If the tender opening date
happens to be on a holiday or non-working day due to any other valid reason, the tender
opening process will be done on the next working day at same time and place. If EMD
is not enclosed, the bid will be rejected.
1.7 Bid Documents.
The bidder shall use the bid documents issued to him for submitting his bid without
removing any part. All pages of the bid document shall be signed by the authorized
signatory and sealed and enclosed with the respective bid.

1.8 Evaluation of bids.

Before the detailed evaluation of the bids, the owner intends to check the
responsiveness of each bid to the bid documents. This will be carried out by,

Checking the completeness of the offer.

Checking for general conformity to terms and conditions of the bid documents giving
emphasis to the bidder’s capacity to execute the project. :

Rubber Park India (P) Ltd., Tender Doc. No. RP/C/W/T/01/26 = Page 7
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The bids conforming to the above will be considered substantially responsive. The
owner may reject a bid that is not substantially responsive even if the bidder tries to
make it substantially responsive by subsequent correction/clarification.

1.9 Right to reject any Bid.

The owner reserves the right to reject any or all bids received and to cancel or withdraw
the NIT without assigning any reason whatsoever.

Rubber Park India (P) Ltd., Tender Doc. No. RP/C/W/T/01/26 Page 8
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GENERAL TERMS & CONDITIONS OF CONTRACT

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to
them:

COMPANY / OWNNER/ RPIPL: Shall mean The Managing Director, Rubber Park
India (P) Ltd, 2A, Kautileeyam, Valayanchirangara, Ernakulam, Kerala, India- 683
556.

TENDERER / BIDDER: Shall mean the person, firm, company or corporation to
whom the tender documents have been officially issued by the company and who
have duly submitted the same to the company.

CONTRACTOR: Contractor means the person or persons, firm or company whose
tender has been accepted by the company and with whom the company has entered
into an agreement for execution of the work and shall include their executors,
successors, administers and permitted assigns.

CONTRACT PRICE: Contract price means the amount specified in the contract as
payable by the company for the work done by the contractor including the amount
payable for the agreed deviations if any, as per agreement.

WORKS: Works means the works to be executed in accordance with the contract and
includes all services and activities to be performed by the contractor under the
contract. - o

SPECIFICATION: Specification shall mean the Technical Specifications forming a
part of the Contract and such other schedules and drawings as may be mutually agreed
upon, if any.

SITE: 'Site’ shall mean and include the land and other places on, into or through
which the specified work is to be carried out.

ENGINEER in Charge: Shall mean the officer appointed by the RPIPL to act as
Engineer from time to time for the purpose of the Contract.

DATE OF CONTRACT: Shall mean the date on which Work Order has been issued.
DELETED
GENERAL OBLIGATION

The Contractor shall install and shall execute all work with due care and diligence,
following good engineering practices and within the time frame for completion of the
work. The Contractor shall also adhere to the specifications and other written
instructions if any issued, relating to the work which may be issued from time to time
by the Company or Company’s Engineer authorized in this behalf.

The contractor shall also comply with all applicable laws in the execution and
performance of the work under the contract.
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The contractor shall be available at site or shall keep a competent and fully authorized
representative at site and a letter intimating the posting of authorized representative
shall be given to the owner. The authorized representative shall also supervise the
work under the contract. The orders given by the company to the Contractor’s
representative shall be considered to have the same effect as if they have been given

to the Contractor himself. Such representative shall be authorized to represent the
contractor in all matters related to the contract.

The Contractor is supposed to have a clear idea of the nature of work, probable area of
operation, working space, leads, restrictions, labor situation with respect to
availability, working hours, wages, benefits, terms of services, etc. No claim on the
grounds of ignorance of the above conditions or change in above conditions will be
entertained by the Client at any stage. Additional information, if any, required may be
collected from the Office of the RPIPL before submitting the tender.

The works under execution shall always be open to the Inspection and Supervision of
the Company’s Engineer in charge or his authorized representative.

On all questions relating to the meaning of specifications and to quality of
workmanship and materials used on the work, the Engineer in Charge’s decision shall
be final and conclusive.

ENGINEER’S DECISION

In respect of days all matters which are left to the decision of the Engineer in Charge,
the Engineer in Charge shall, if required to do so by the Contractor give in writing a
decision thereon.

If, in the opinion of the Contractor, any decision made by the Engineer-in-Charge is
not in accordance with the meaning and intent of the Contract, the Contractor may
submit a written objection to the Engineer-in-Charge within seven (7) days from the
date of receipt of the decision. Failure to submit such objection within the stipulated
time shall be deemed as acceptance of the Engineer-in-Charge’s decision, and the
decision shall thereupon become final and binding.

LIABILITY FOR ACCIDENTS AND DAMAGES TO RPIPL STRUCTURE.

The Contractor shall be responsible for loss or damage to the equipment / system
which are under the contract till the equipment/ system is taken over by RPIPL.

Contractor should also ensure that no damage is made to owner’s existing structures/
equipments due to his site activities. In case any such damages incurred, same should
be rectified by at the cost of the contractor.

DEDUCTIONS FROM CONTRACT PRICE

All costs, damages or expenses which RPIPL may have paid, for which under the
Contract the Contractor is liable, will be claimed by RPIPL. All such claims shall be
recovered by RPIPL from the Contractor.

INSURANCE

The successful contractor shall, at his own cost and risk, take out Contractor’s All
Risk (CAR) insurance policy, jointly in the name of the “RPIPL” and the contractor,
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and the original policy shall be deposited with the “RPIPL” before singing of
agreement and starting of works. The value of the CAR policy will be equivalent to
the contract value and the validity of the policy will be date of completion/ extended
time of completion of work. The policy should cover third party liability also.

8.0 EFFECT AND JURISDICTION OF CONTRACT

8.1 The Contract shall be considered as having come into force from the date of signing
the agreement.

8.2 All disputes, differences arising out of or in connection with the contract shall be
subject to the exclusive jurisdiction of the Courts at Perumbavoor, Kerala State.

9.0 SCOPE OF WORK

The main scope of this work includes earthwork excavation, demolition of existing
RCC structures including cutting and removal of steel reinforcement, laying PCC
(1:4:8) using 40 mm broken stones for base concrete, centering and shuttering for
formwork, RCC (1:1%:3) using 20 mm broken stones for base slab, side walls and
baffle walls, steel reinforcement cutting, bending, placing and tying, plastering of
exposed surfaces, backfilling, and all other allied works necessary for the completion of
the structure to facilitate the deposition of silt/debris in the pits to prevent the residues
carried by storm water before entering into the Pond and as directed by the Engineer-in-
Charge, at Rubber Park, Irapuram, in Kunnathunad Taluk, near Perumbavoor, in
Ernakulam Dist. Kerala.

10.0. EXTRA ITEMS

Items of work not expressly or impliedly described in the schedule, plans or
Specifications will be treated as “extras™. They will include only items of work which
though highly necessary for the proper execution of the work as for its completion
were not provided for in the original contract.

The execution of an extra item of work and payment therefore will be based on the
following conditions: -

There shall be an order in writing to execute the extra item of work duly signed by the
Client /Engineer in Charge before its commencement.

If the contractor finds, after examining the specifications and plans that extras are
involved, he should give notice to the Client/ Engineer in Charge to this effect and
shall proceed with the execution of the extra item, only after receiving instruction in
writing from the Client/ Engineer in Charge.

Extra items may be classified as additional substituted altered items, depending on
their relation or otherwise to the original item or items of work.

The rates for extra items shall be worked out as below:-

In the case of all extra item whether additional, altered or substituted, if accepted rates
for identical items provided for in the contract, such rates shall be-applicable.

Rubber Park India (P) Ltd., Tender Doc. No. RP/C/W/T/01/26
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In the case of extra items whether altered or substituted, for which similar items exist
in the contract, the rates shall be derived from the original item by appropriate
adjustment of cost of affected components. The percentage excess or deduction of the
contract rate for the original item with reference to the CPWD estimate rate shall be
applied in deriving the rates for such items.

In the case of extra items, whether altered or substituted and for which similar items
do not exist in the contract and rates exist in the schedule of rates, the rate shall be
arrived at on the basis of the CPWD data rate current at the time of ordering the extra
item after applying the tender variation.

In the case of additional items, the rates shall be arrived at on the basis of the CPWD
data rates altered by applying tender variation.

In the case of extra items, whether additional altered or substituted, for which the rates
cannot be derived from similar items in the contract, and only partly from the
departmental schedule of rates , the rates for such part or parts of items as are not
covered in the schedule of rates shall be determined by the Engineer or on the basis of
the prevailing market rates giving due consideration to the analysis of the rate
furnished by the contractor with supporting documents , including contractor’s profit.
This shall be added on to the CPWD rate (including contractor’s profit) current at the
time of ordering of executing the extra item, whichever is earlier for the other part of
the item, for which rate can be derived from the schedule of rates.

In the case of extra item whether additional altered or substituted, for which the rates
cannot be derived either from similar item of work in the, contract or from the CPWD
schedule of rates the contractor shall within 2 days of the receipt of the order into
carry out the said extra item of work, communicate to the Engineer the rate which he
proposes to claim for the item, support by analysis of the rate claimed and the
Engineer shall within 7 days thereafter, determine the rate on the basis of the market
rate giving due consideration to the rate claimed by the contractor.

Wherever the term “CPWD data rate™ appears, it shall mean the rate derived from the
CPWD schedule of rates and shall include conveyance charges and contractors profit.

ASSIGNMENT AND SUB-LETTING OF CONTRACT

The Contractor may, after approval of the client / the Engineer in Charge, assign or
sub-let the works. Such assignment /sub-letting shall not relieve the Contractor from
any obligation, duty or responsibility under the Contract. Any assignment as above
without prior information of the Engineer in Charge shall be void and shall be
construed as a Contracting Default.

CONTRACTORS DEFAULT

If the Contractor becomes insolvent, or otherwise becomes unable to carry out the
work or if without the written consent of the Company, the Contractor assigns or
sublets this contract or if in opinion of the Company the Contractor delays or neglects
to finish the work in time or shall refuse to execute the work in time, the Company
may give notice in writing to the contractor to make good the failure. In case the
contractor fails to comply with the notice in Seven (7) days, it shall be.at the liberty of
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Company/Owner to terminate the contract forthwith and employ any other agency to
continue and complete the work at the risk and cost of the Contractor. The Contractor
shall have no claim to compensation for any loss that may incur from any materials he
may have procured or engagements he may have made into on account of this work.

12.2  In the event of termination of contract as mentioned above, the Contractor shall not be
entitled to recover or be paid any sum for any work thereto actually performed under
this contract unless and until the company shall have certified the performance of
such work and the value thereof. The Contractor shall only be entitled to be paid the
amount so certified after deducting the value of damages if any caused to the
Company.

12.3  All extra items shall be done with written order of the client only.

13.0 FORCE MAJEURE

13.1 Force majeure is herein defined as any cause which is beyond the control of the
Contractor or the RPIPL as the case may be which they could not foresee or with a
reasonable amount of diligence could not have foreseen and which substantially affect
the performance of the Contract, such as:

(a) Natural phenomena, including but not limited to floods, droughts, earthquakes
and epidemics;

(b) Acts of any Government, including but not limited to war, declared or
undeclared, priorities, quarantines, embargoes; provided either party shall within
fifteen (15) days from the occurrence of such a cause notify the other in writing of
such causes.

13.2  The Contractor or Company/Owner shall not be liable for delays in performing his
obligations resulting from any force majeure cause as referred to and/or defined
above. The date of completion will, subject to hereinafter provided, be extended by a
reasonable time even though such cause may occur after Contractor's performance of
his obligations has been delayed for other causes.

. 14.0 TIME-THE ESSENCE OF CONTRACT o

14.1 The time and the date of completion of the Works as stipulated in the Work Order,
shall be deemed to be the essence of the Contract. The Contractor shall so organize
his resources and perform his work as to complete it not later than the date agreed to.

14.2  Time of Completion

The total period for completion of the work will be 20 days from the date of Work
Order. The work may be taken up and completed within the contract period as per
priorities fixed by the Engineer in charge.

15.0 CONTRACT PRICE

The prices quoted by the Contractor in his bid with additions and deletions as may be
agreed before signing of the Contract, for the entire scope of the work. The rates
specified in the Work order shall be fixed firm and no claim for enhancement /
escalation on any ground whatsoever will be entertained and considered.

Site clearing/cleaning, if any, shall be included in the quoted rate.—.

AR
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16.0 MATERIALS BROUGHT BY THE CONTRACTOR.

16.1  All materials brought by the contractor for use in the work shall be in good condition
and if rejected for any reason the contractor shall replace it at his cost.

16.2 The materials, tools and equipments brought by the contractor to the company’s
premises shall not be removed without the written consent of the Engineer-in- charge
or any officer authorized for that by the company.

16.3  All materials, tools, equipment brought to the Company premises shall be entered as
per the guideline of the company and the formalities to be followed are to be collected
from the Engineer-in- charge or the authorized person of the Company.

17.0 RATES

17.1  The accepted rates shall be for all operations and Schedule of Items of Work and are
inclusive of cost of materials, all labour charges, cost of transportation, incidental
charges, insurances, loading and unloading charges, testing, inspection, profits, Taxes,
duties etc. complete but excluding GST.

17.2  The rates shall be firm till the completion of the work including the extended period, if
any and no claims for revision of rates on any account shall be entertained. The
contractor shall execute the work at agreed rates up to +/- 25% of the initial contract
value, if required. The bidder shall strictly comply with this for carrying out the site
work and submission of reports, detailed drawings etc.

18.0 ISSUE OF DEPARTMENTAL MATERIALS
No items will be issued by RPIPL for this work.

19.0 EARNEST MONEY DEPOSIT, PERFORMANCE GUARANTEE & SECURITY
DEPOSIT

19.1 EARNEST MONEY DEPOSIT (EMD)

The bid shall be accompanied by an Earnest Money Deposit of Rs.12, 100/- (Rupees
Twelve thousand one Hundred only). EMD shall be deposited by way of demand draft
in favor of Managing Director, Rubber Park India (P) Ltd payable at
Valayanchirangara or this amount shall be paid to the credit of Rubber Park India (P)
Ltd.in the account No. 57042660807, at State Bank of India, Valayanchirangara
branch, IFS code - SBIN0070558 via NEFT. EMD of unsuccessful bidders will be
returned after acceptance of a tender is finally settled. Tender not accompanied by
EMD will be rejected.

a) If a bidder withdraws his bid during the period of validity specified or refuses to
accept the order EMD shall be forfeited.

b) If the successful bidder fails within the time limit to sign the contract document or
fails to furnish the security deposit EMD shall be forfeited.

.J Q:.'f : .“';. \
{ ( 2 (ERNAKULAM) ©
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19.2 PERFORMANCE GUARANTEE AND SECURITY DEPOSIT

Performance Guarantee: The successful Tenderer on receipt of the Work Order
shall deposit an amount equal to 5 % (five percent) of the contract value, as
Performance Guarantee. This amount shall be paid to the credit of Rubber Park India
(P) Ltd.in the account No. 57042660807, at State Bank of India, Valayanchirangara
branch, IFS code - SBIN0070558 and shall execute an Agreement for the work in
required non-judicial stamp paper in the format given as “Articles of Agreement”
within 5 (five) days from the date of work order. EMD will be refunded to the bidder
only after the remittance of the Performance Guarantee and execution of the
agreement.

The Performance Guarantee shall become due for discharge only after 30 days from
the date of completion of the work and issue of a final acceptance certificate by the
Engineer, settlement of dues to the Rubber Park India (P) Ltd.

If the successful bidder fails to commence the work within the prescribed time
specified in the contract, the Company/Owner shall forfeit the Performance Guarantee
and amount shall be recovered from out of the bank guarantee/DD furnished by him.

All compensation or other sums of money payable by the contractor to the
Company/Owner under terms of this contract may be deducted from or paid by the
encashment or from any sums which may be due or may become due to the contractor
by the employer on any account whatsoever.

19.3 No interest will be paid for the period during which the Performance Guarantee or
EMD lies with the Company/Owner.

20.0 DEFECT LIABILITY PERIOD / MAINTENANCE PERIOD

All the works carried out by the contractor shall be guaranteed for a period of 60
months from the date of completion and taking over. In case the manufacturer
provides any additional warranty, the contractor-may pass on the additional warranty
to the company free of cost. In case of any defect in the work carried out or in the
equipment supplied arising out of poor workmanship or design defect observed during
the guarantee period of 60 months, the same will be rectified by the contractor free of
any cost to the company immediately. In case the contractor fails to rectify the defects
to the satisfaction of the company, same will be got done by the company at the risk
and cost of the contractor and all expenses on this account shall be recovered from the
performance guarantee.

21.0. PAYMENTS

21.1 The payment to the Contractor for the performance of the works under the contract
will be made by RPIPL as per the guidelines and conditions specified in the contract
after making statutory deduction like income tax, KCWWF, levies, duties etc. and any
other deduction recommended by the Engineer-in- Charge. All payment made during
the Contract shall be on account payments only. The final payment will be made on
completion of all the works and on fulfillment by the Contractor of all his liabilities
under the Contract. Any tax omitted, to be deducted in any part bill shall be deducted
in the subsequent part bills/ final bill. The Contractor / Agency-shall submit the
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invoice in GST format. GST portion of the invoice will be released only after
reflection of the same in RPIPL’s GSTR 2B. The RPIPL Engineer in Charge’s
certificate of measurement shall be accepted as final and binding on all parties.

Billing procedure: The contractor shall prepare and submit the bills along with the
detailed measurement sheets in two copies. The bills shall be submitted on completion
of work. It is to be noted that as far as possible the Contractor will submit the bill
after joint measurements and certified by the Engineer-in-charge. This is to expedite
the billing procedure.

Measurements shall be recorded as per the methods of measurements spelt out in
CPWD/KPWD specifications/codes and IS code 1200 if not mentioned in the
specifications. Engineer-in-charge shall be fully authorized and entitled for checking
the measurements quantitatively and qualitatively as recorded in the measurements
Books/Bills.

Dispute in Mode of Measurement: In case of any dispute as to the mode of
measurement not covered by the contract to be adopted for any item of work, mode of
measurement as per latest Indian standard code shall be followed and the decision of
the Engineer-in-charge shall be final.

Currency of Payment

All payments under the Contract shall be in Indian Rupees only.

TAXES AND DUTIES

Income tax and KCWWF at applicable rates will be deducted from the bill. The
contractor shall be responsible for payment of all taxes, duties, levies applicable for
the work under the contract. Any variation in taxes, duties and levies during the
currency of the contract shall be borne by the contractor. GST will be paid extra over
the quoted rates, as applicable, as detailed above.

LIABILITY FOR ACCIDENTS AND DAMAGES
ACCIDENT OR INJURY TO WORKMEN

The Client shall not be liable for, in respect, or any damages or compensation payable
as per regulations or in consequence of any accident or injury to any workmen or
other person in the employment of the Contractor shall indemnify and keep
indemnified the Client against all such damages and compensation and against all
claims, demands, proceedings, costs, charges and expenses whatsoever in respect
thereof or in relation there to.

SAFETY MEASURES

The contractor has to make his own arrangement to ensure safety of the workers
deployed by him. He has to provide all personnel safety appliances like necessary
PPE’s, safety helmet, safety belt, safety shoe, water safety gadgets etc complete. The
contractor shall strictly comply with the CEA (measures relating to safety) regulations
2023. He has to follow the instructions given by the Engineer in Charge of RPIPL.

.1,
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COMPANY / OWNERS OBLIGATION

Company will hand over the front / work site as per the contract.

COMPLIANCE WITH LABOUR LAWS AND RULES

No person below the age of 18 years shall be employed in the work.

The contractor shall maintain relevant records and fulfill all conditions and
requirements in accordance with labor laws and rules in force.

The Contractor shall pay wages to labour employed by him in accordance with the
rules, regulations and the law in force relating to the payment of wages for the
workers. The Contractor shall comply with the provisions of the Payment of Wages
Act, 1936, The Minimum Wages Act, 1948, the Employer’s Liability Act, 1938, the
Workmen’s Compensation Act, 1923, the Industrial Disputes Act, 1947, the Maternity
Benefit Act, 1961, the Mines Act, 1952, the Contract Labour (Regulations &
Abolition) Act, 1940, all other benefits including the benefits under ESI Act, PF Act,
Employees Compensations Act and Annual bonus as per Payment of Bonus Act.,
insurance Etc. and compliance under the various enactments relating to the workers
deployed by him. RPIPL shall have the right to verify the compliance to the payment
of minimum wages and all other benefits or any modifications thereof or any other
law relating thereto and rules framed there under from time to time. The rules and the
other statutory obligations with regard to fair wages, welfare and safety measures,
maintenance of register etc will be deemed to be part of the contract.

The. Contractor shall take necessary insurance to cover the entire provisions of
Workmen’s Compensation Act and the public liability and also in respect of any other
person on account of accident at site.

Contractor shall at all times take all reasonable precautions to prevent any unlawful,
riotous or disorderly conduct by or amongst its employees and for the preservation of
peace and "protection of persons and property. in the neighborhood of the site against
the same

The Contractor shall not stop or cause stoppage of work on account of strike or other
agitation during the period of contract. The contractor shall engage his labour as per
the provisions of relevant labour acts. In case the Contractor engages migrant laborers
their data shall be verified by the Contractor. Upon the occurrence of any strike or
labour dispute involving any of Contractors personnel engaged on the services,
contractor shall forthwith give details thereof to RPIPL. Clearing of labour
dispute/strike is the responsibility of the contractor.

26.7 The Contractor shall at his own expense arrange all the safety provisions to the labours

Rubber Park India (P) Ltd., Tender Doc. No. RP/C/W/T/01/26
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27.0 OBJECTION TO CONTRACTORS EMPLOYEES

The owner shall be at liberty to object to and require the contractor to remove
forthwith from the works any person employed by the contractor in or about the
execution of the work who in the opinion of the Owner, misconducts himself or is
incompetent or negligent in the proper performance of his duties or whose
employment is otherwise considered undesirable by the Owner.

28.0 PROVISION OF WORKMEN’S COMPENSATION ACT

In every case in which by virtue of the provisions of the Workmen’s Compensation
Act the owner is obliged to pay compensation to a workman employed by the
contractor in the execution of the work, the owner will be entitled to recover from the
contractor the amount of compensation so paid and without prejudice to the right of
the RPIPL under the said Act, the Owner shall be at liberty to recover such amount or
any part thereto by deducting it from any other sum payable to the contractor.

29.0 COMPENSATION FOR DELAY IN WORK

If the contractor fails to maintain the required progress or to complete the work and
clear the site on or before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy available under the law to the
Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the authority specified in (whose decision in
writing shall be final and binding) may decide on the amount of tendered value of the
work for every completed day/month (as applicable) that the progress remains below
or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of
completion has been specified.

« Compensation for delay of work - @ 1.5 % per month of delay to be computed on
per day basis.

Provided always that the total amount of compensation for delay to be paid under this
Condition shall not exceed 10% of the Tendered Value of work. The amount of
compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with RPIPL.

If the progress of work is not satisfactory or work is stopped by the contractor during
contract period, the work will be terminated at the risk and cost of the contractor and
will be black list for a period of five years by RPIPL.

30.0 CLEARANCE OF SITE ON COMPLETION OF WORK

On completion of the work the contractor shall remove all temporary structures,
debris etc from site and hand over the site at which he has worked in clean condition.

Zoralk N,
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The Contractor shall arrange, at his own cost, all water and electricity required for
carrying out the work.

32.0 LANGUAGE OF THE CONTRACT

All documents pertaining to the Contract including specifications, schedules, notices,
correspondence, operating and maintenance instructions, drawings or any other
writing shall be written in English language. Information in any other language shall
be accompanied by its translation in English. The metric system of measurement
shall be used exclusively in the Contract.

32.1  All Correspondence regarding the bid shall be in the following addresses:

The Managing Director,

Rubber Park India (P) Ltd.

2A, “Kautileeyam™, Rubber Park,
Valayanchirangara P.O

Ernakulam, Kerala— 683 556

Phone / Fax: (0484) - 2657218, 2655538, 2655548
Email: md@rubberparkindia.org

TECHNICAL SPECIFICATIONS

1.1 All-works shall be carried out at site as per CPWD Specification -2009 Vol 1&2, with -
latest amendments, MoRTH specifications for road works and CPWD General
Specifications for electrical-2013, with latest amendments unless otherwise specified.

1.2 During the execution of the work, care shall be taken to ensure that fuel or lubricants
‘do not mix with thé pond water or any downstream water body. In the event of any
spillage or mixing, the contractor shall immediately clean and remove the same
entirely at their own cost.

e e e
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Form of Contract Agreement

Apreement NozRPR s s

This AGREEMENT made on this the ..." day of ........... 2026, by and between Rubber
Park India (P) Ltd., a joint venture of Kerala Industrial Infrastructure Development
Corporation (KINFRA) and Rubber Board, incorporated as a company under the Indian
Companies Act. 1956, having its registered office at 2 A, "Kautileeyam", Rubber Park,
Valayanchirangara P.O, Ernakulam Dist., Kerala Pin : 683 556, duly authorized and
represented by its oo i ST et s-soniofi i saced TN )
years, residing at.................. R B OnBink: s RAN R e
(herein after referred to as ‘RPIPL”), which expression shall include, unless repugnant to

the context, be deemed to include its successors and permitted assigns on the ONE PART.

And

I BEY, o i ey PR R , having its registered office at ......... . eI PR 5
.............................. st se st (Wetate) TR P ch v e ad
authorized and represented by its ............ TSR e e ; son,of Sri...c...; aped
.......... (=t oSy e years Coresidingiratie o o Al et RO Sr S
o (state) B Rin g s . , Aadhaar No. ............. (hereinafter referred to as the

“CONTRACTOR” which expression shall, unless repugnant to the context, be deemed to
include his legal representatives, executors administrators, successors and permitted

assigns) of the OTHER PART.

WHEREAS, RPIPL is desirous of carrying out “..........
......................... ” hereinafter referred as ‘WORK’. WHEREAS, RPIPL has invited
competitive tender item rate/percentage bids, on ...........ce ool bidders participated in
the tender. The bids of the bidders were opened on ........ On evaluation, it was found that
Misi o . , has quoted the lowest rate at estimate rate /....... e e e
... percent ) above/below the tendered PAC ( ie for Rs. ......../- ). Accordingly.
RPIPL has issued work order No. ........... cdateds s awarding the contract to M/s.
................ s forthe work of 00 LA i, s o0 2 at his agreed  contract’ amount of:

........................................... GST will be paid

J"/"
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AND WHEREAS Contractor has agreed to execute upon and subject to the conditions set
forth herein and to the conditions set forth in the special conditions, unit rate,
specifications, technical specifications & in the schedule of quantities and conditions of
contract (all of which are collectively hereinafter to as the said conditions and forming part
and parcel of this articles of agreement) the work shown upon the said drawings and/or
described in the said specifications and included in the said schedule of quantities at the
respective rates therein set forth amounting to the sum as therein arrived at or such other
sum as shall become payable there under (herein after referred to as the “said Contract

amount”).

The following documents and correspondence also form part of this agreement as if they

are specifically incorporated herein.

1. Tender document No. ....... ,dated .....

2. Work order No. ......., dated ......

NOW THEREFORE THIS PRESENTS WITNESSED AND IT IS MUTUALLY
AGREED AS FOLLOWS:

1. In consideration of the said contract amount to be paid at the time and in the manner set
forth in the conditions, the Contractor shall upon and subject to the conditions of the
contract and General Conditions of Contract execute and complete the work shown upon

_the said drawings and described in the said specificatigns and schedule of quantities at

the agreed rates.

2. The “RPIPL” shall pay the Contractor, the Contract Amount or such other sum that may

become payable at times and in the manner hereinafter specified in the said conditions.

3. The said conditions thereto shall be read and constructed as forming part of this
agreement and the parties hereto shall respectively abide by and submit themselves to the
said conditions and perform the agreement on their part respectively in the said
conditions.

4. The documents mentioned herein above shall form the basis of this contract.

-'-z.n,'::r\uw\\n\. ol
"ea3 556 /
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13.

14.

¢

The Contractor hereby agrees and undertakes the perform and fulfil all the conditions

and obligations connected with the execution of the said contract work viz.-

...................

The Contractor has furnished 5% of contract value as performance guarantee amounting

1o RS...c.ivaes /-, for due performance of obligation of the Contractor under the contract.

The “RPIPL” reserves to them the right of altering the drawings and nature of the work
by adding or omitting any items of work from the contract or having portions of the same
carried out by themselves or through any other agency without prejudice to the right of

“RPIPL” under this contract.

The Contractor shall indemnify and keep indemnified “RPIPL” against all losses and
claims for injuries or damages to any person or property whatsoever which may raise out
of or in connection with the construction or maintenance of the work and against all
claims, demands, proceedings, damages, cost, charges, expenses whatsoever in respect

thereof in relation thereto.

It is specifically understood that the Contractor shall not be eligible for or entitled to
claim any amount except to the extent allowed or due under the terms of this contract. It
should be understood that on no account, the rates once agreed to and quoted in the

tender, shall be revised.

It is specifically understood that work should be completed in all respects within the
stipulated time showing proportionate progress at each and every stage of work. Any
delay in completing the project in time will attract compensation as per tender condition.
The Period of Completion for this work is ......... days from ....... (iiciony sy )-
The rates quoted by the Contractor shall be firm and there shall be no upward revision of

the rates quoted by the Contractor for any reasons whatsoever.

It is specifically understood that the any part of the work is not completed in time as

agreed by the contractor it will be carried out at the risk and cost of the contractor.

The several parts of the contract have been read by the Contractor and fully understood

by the Contractor.
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15. This agreement has deemed to have come into force from ......... and has validity till

actual completion of work.

16. All disputes arising out of or in any way connected with this agreement shall be deemed
to have arisen in Kerala and only courts in Perumbavoor shall have jurisdiction to

determine the same.

In witness WHEREOF the Managing Director, Rubber Park India (P) Ltd and the
CONTRACTOR have set their hands on the day and year above written.

Signed by vl 0 ; Signed'by ...
Managing Director, ~- == Sioo i el it e 5
Rubber Park India (P) Ltd. M{ste iz oosn

In the presence of witnesses: In the presence of witnesses:

IN PRESENCE OF WITNESSES:

PN

/

/ 3

Bpz
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INFORMATION ABOUT THE BIDDER

A DETAILS OF THE BIDDER

Nameof Work: wc i i imiimniinaic e

---------------------------------

1. Details of the Bidder

1.1. Name of the Firm/Bidder

1.2: Address

Tel. No. (O)

Mobile No.

E mail

1.3 Nature of Firm

Note:-

1. Tick whichever is applicable
2. Attach certified documentary
proof.

Proprietary/

Partnership/ LLP

Company (Private
Limited)/

Company (Public Limited)/

s Details of proprietor/ partners/

Directors.

155 Name of the responsible contact
person:

Tel No. (O)

Mobile No.

1.6. Date & No of Registration of
Firm/company (Attach certified
copy of certificate.)

1.7 Permanent Account Number
Attach documentary proof

1.8 GST Number
Attach documentary proof

Rubber Park India (P) Ltd., Tender Doc. No. RP/C/W/T/01/26
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1.9 Contractor license Number
Attach documentary proof

1.10

Name of Bankers with address
and telephone nos.,
IFS Code and Account Number.

Signature of the Bidder
Name

Designation

e ——————————
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Schedule of Quantity

Item
no

Description of work

Unit

Quantity

Rate
(Rs)

Amount

(Rs)

Earth work in excavation by mechanical
means (Hydraulic excavator) /manual
means in foundation trenches or drains (not
exceeding 1.5 m in width or 10 sqm on
plan), including dressing of sides and
ramming of bottoms, lift up to 1.5 m,
including getting out the excavated soil and
disposal of surplus excavated soil as
directed, within a lead of 50 m.- All kinds of
soil.

cum

42.00

Demolishing R.C.C. work manually / by
mechanical means including stacking of
steel bars and disposal of unserviceable
material within 50 metres lead as per
direction of Engineer -in-Charge.

cum

0.75

Extra for cutting reinforcement bars
manually/ by mechanical means in R.C.C.
or R.B. work (Payment shall be made on the
cross sectional area of R.C.C. or R.B work)
as per direction of Engineer-in-charge.

sqm

1.00

Filling available excavated earth (excluding
rock) in trenches, plinth, sides of foundation
etc. in layers not exceeding 20 c¢m in depth,
consolidating each deposited layer by
ramming and watering, lead up to 50 m and
lift up to 1.5 m.

cum

6.00

wn

Centering and shuttering including strutting,
etc. and removal of form for: Foundations,
footings, bases of columns, etc for mass
concrete.

sqm

125.00

Providing and laying in position cement
concrete of specified grade excluding the
cost of centering and shuttering - All work
up to plinth level: 1:4:8 (1 cement: 4 coarse
sand: 8 graded stone aggregate 40 nominal
size).

cum

3.00

Steel reinforcement for R.C.C work
including straightening, cutting, bending,
placing in position and binding all complete
up to plinth level - Hot rolled deformed bars

1450.00
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Item
no

Description of work

Unit

Quantity

Rate
(Rs)

Amount
(Rs)

Providing and laying in position specified
grade of reinforced cement concrete,
excluding the cost of centering, shuttering,
finishing and reinforcement - All work up to
plinth level: 1:1:5:3 (1 cement 1.5 coarse
sand :3 graded stone aggregate 20 mm
nominal size.

cum

16.00

Plastering with CM 1:4, 12 mm thick
including cost of all materials, scaffolding
charges, conveyance, labour charges, curing
etc., complete.

sqm

160.00

Rs.

------------------

.................................................................................

e ——— e
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Price Bid
Name of work: " Construction of sedimentation cum silt pits to prevent direct entry of
storm water residues into the “Sarovaram” pond at site-A at Rubber Park, Irapuram.”
Tender No . RP/C/W/T/01/26, date: 05.03.2026
Name:ofibidder: - ol n i a i ina i s n

excluding GST.

Signature of bidder

Name and address of bidder

Note:-

1.  The rate shall be entered in both figures and words and in case of any disparity

between them the rates in words will be taken for granted.
2. The bidder shall attest any correction / scouring or over writing.

(To be entered by the person opening the tender)
1.  Scorings

2. Overwriting

3, Corrections

Signature of the person opening the tender

Witness;
1.
Date ISR e e
it
i

.';‘:g}’,‘ o
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